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EXISTING ROAD TO BE RESURFACED WITH CRUSHERDU$T 

� 
LIMIT OF 
RESURFACING 

, ', ,-- ··:,�--EXfSTIN_<,;i 4' CHAINLINK 
FENCE 

X 

- COMPACTED 75mm DEPTH CRUSHER
,-· DUST TO 98% SPD

CROSS 
2% SLOPE 
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.. -- � EXISTING GRAVEL ROAD OR 
PATHWAY. SCARIFY & RE-COMPACT 
TO 98% SPD 200mm BEYOND FINAL 
WIDTH ON EACH SIDE OF PATHWAY 

- EXISTING Sl lBGRA□E

CRUSHER DUST PATHWAY RESURFACED 
N.T.S. 
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TYPICAL CRUSHER DUST PATHWAY 
N.T.S. 

2130 
)50 150 1830 

1% SLOPE 

- CROSS SLOPE GRADE 2% TO ENSURE
POSITIVE DRAINAGE FROM PATH
SURFACES

.. - -- COMPACTED 100mm DEPTH 
CRUSHER DUST 98% SPD 

COMPACTED SUBGRADE TO 98%SPD 
200mm BEYOND FINAL WIDTH ON 
EACH SIDE OF PATHWAY 

NOTE: PATHWAY WIDTHS VARY 
REFER TO PLAN VIEW 

- EZ TEE HYBRID PLUS TURF

/150 150/· 
_ .. -125mm OF CONCRETE C/ W

FIBRE MESH 

ON SITE SURVEY TO BE 
COMPLETED TO DETERMINE 
SLOPE DIRECTION 

150mm OF ARTIFICIAL TURF 
BORDER 

�.,,.__ ___ _...._--'--,_ ..... ��--------�� .. - - 2x4 PT WOOD NAILER SET 

/
2430 

CONCRETE TEE PAD DETAIL 
N.T.S. 

FLUSH AT TOP OF CONCRETE 
PAD RUN 2X4 FULL LENGTH OF 
PAD 

-- 200mm OF COMPACTED 20mm 
CRUSH GRAVEL TO 98% SPD 

COMPACTED SUBGRADE TO 
/ 98% SPD 
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RANGE SHED 
7.40 

3.20 

10.50 

EXISTING CONCRETE w ■PAO 

- � __ .
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DRIVING RANGE PAD 

175 

. ___ / 

-·
. . • ef.J,"' 

- 100mm OF 20MM CRUSH GRAVEL
BASE COMPACTED TO 9 5%SPD

1 )" ARTIFICIAL BLUEGRASS TURF
- 2x4 PT WOOD NAILED TO CURB

-- - CONCRETE CURB 

- CRUSHER DUST PATH

EXISTING PATH 

.J-,...,.... ... ,..,...,--"-i':_::._::._::._c:,-_-::._-::._-:_----- 150mm OF 20mm CRUSH GRAVEL
- COMPACTED TO 98%SPD 

I I I 

150mm CONCRETE CURB DETAIL
N.T.S. 

f 2438 , 
1 

NOTES: 

1. CONCRETE STANDARD
32MPa DURA-MIX CONCRETE
5-8% AIR AS PER SPEC.

2. COMPACTION STANDARD
98% STANDARD PROCTOR AS PER SPEC

3. BROOM FINISH TDP &FACE OF CURB AND
BROOM OVER All CONTROLJOINTS 

4. SPACING OF CONTROLJOINTS TO BE 1.SM

7442 
7315 
2438 

,r 
2438 

+ + + i,.....------ei---"""61""¥ /// 

VINYL FENCE SCREEN DETAIL 
N.T.S. 

.--- 5" XS" POSTS 

___ 2j"OD X8'LONG 
GALVANIZED PIPE 

.-- 2"x 6"TOP RAIL 

- 5x5 POST CAP BARRETTE OR
EQUIVALENT

SEMI PRIVATE STYLE FENCE

--- - - 7/8"x11.3"PICKETc/w3 5/16"SPACE 
BETWEEN PICKETS AND POSTS 

- 2" x 6" TOP RAIL 

NOTE: COLOUR TO BE BROWN TONE 
FOR ALL FENCE COMPONENTS, 
SPECIFIC COLOUR CAN BE 
SUBMITTED FOR APPROVAL PRIOR 
TO INSTALLATION 
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Specifications 

1.0 General Specifications 
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TREES/SHRUBS 
TO BE REMOVED 

\ 

I 
I 

I 

I 

I 
' 

I 

I 
I 
I 
I 

I 
' 

I 

I 

I 

I 

I 
' 

I 

I 

I 

I 

I 
' 

I 

I 

I 

I 

I 

I 
' 

I 

I 

I 

I 

I 
' 

I 

I 

' 
I 
I 
I 

GOLFE�S ACCESS 
TO RA�GE 
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PATHWAY LIMIT i' 
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1.1 All work to follow the current City of Saskatoon Parks Construction Standards and Specifications. 
Also City of Saskatoon Standard Construction Specifications and General Conditions. 

2.0 Concrete Tee Pad 

2.1 Refer to City of Saskatoon Standard Construction specifications for Sidewalks. 

2.2 Concrete standard - 32Mpa Dura-Mix Concrete with 5-8% Air. 

2.3 Spacing of control joints will be 1.Sm. 

2.4 Smooth finish on tee pad with a cross fall of 1% as shown on plans. 

3.0 Crusher Dust Pathways /Pads 

3.1 Refer to City of Saskatoon Parks Specifications for Crusher Dust- Division 02 Section 02511 

3.2 Call Lafarge in Saskatoon for Crusher Dust Product -#306-933-1881 

Notes 

a) Plan details and notes will govern all specifications.
b) Contractor to clear all utilities prior to any work.
c) The existing SUNCOR pipeline staking location or markings are to stay in place during construction

and maintained throughout construction. A crossing agreement will be in effect during construction.
Contractor to follow all terms in the crossing agreement.

d) The existing irrigation system will be flagged or marked by the Golf superintendent prior to
construction.

e) All equipment and materials will staged in West parking area as shown on plan.
fJ Contractor to protect all existing infrastructure from damage during construction.
g) Contractor to be aware that golf course operations will still be operating during construction.

Golfers will be using natural grass tee area during construction. Further details of golf operations will
be discussed at pre-construction meeting

h) Tree and shrubs that are to be removed must be taken offsite.
i) 
j) 
k) 

Allow a minimum of 7 days of curing time on concrete tee base before installing the artificial turf. 
Mandatory pre-construction meeting required with project team 
Contractor to allow for concrete pumper truck in costs to protect existing landscaping and 
infrastructure. 

I) All rehab sodded areas will be watered by golf course staff.
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ISSUED FOR RFQ 02/07/22 AL SW 

No. DESCRIPTION DATE BY APP'D 

LEGEND 
C, 7 '7 V 7 cc 

'7 7 7 V 7 V 7 

BY: 

'C 77 7 7" 
,,. ,,. ,· •., -✓ ,. 

REVISIONS 

CRUSHER DUST PATHWAY 

RESURFACED CRUSHER 
DUST PATHWAY 

ARTIFICIAL BLUEGRASS TUR 

landscape • consulting 

��ur� 
&, " Design Inc. 

ii, 
26 Rainbow Blvd 
Calgary, Alberta T4A 0N6 Bus : ( 403 ) 640-1806 

OATE APPROVED FOR 
TENDER 
CONSTRUCTION 
APPROVED BY: 
FOR CITY ENGINEER 

DESIGNED 
DRAWN 
CHECKED 

SCALE: 

PROJECT: 

1 :500 

BY 

BY 
DEW IT GREEN, SW 
Al.EX LERCH 
DEW IT GREEN 
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OATE 

26/01/2022 

City of 

Saskatoo11 

HOLIDAY PARK GOLF COURSE
MODIFICATIONS 

SHEET TITLE: 

SITE DETAILS PLAN DRIVING RANGE 

CONTRACT NO. 

SHEET NO. DR-1 

MICROALM NO. 

Holiday Park Golf Course Modifications Appendix 1


